

KAWARTHA PINE RIDGE DISTRICT SCHOOL BOARD

PUR20-015-ITT

Bowmanville High School Science Room Renovations

ADDENDUM NO. 5

This addendum shall form an integral part of the bid documents for the above noted Tender and shall be read in conjunction therewith. This addendum shall, however, take precedence over all requirements as it pertains to the particular and specific items noted below.

Delete: Part 1 – Invitation and Submission Instructions, 1.5 ITT Timetable

Issue date for ITT	March 11th 2020
Mandatory Site Meeting	N/A
Deadline for Questions	March 23rd 2020, 2:00 PM local time
Deadline for Issuing Addenda	March 24th 2020
Submission Deadline	April 1st 2020, 2:00:00 PM local time
On Site Construction Start Date (First floor only/Abatement after hours only)	May 16th 2020
On Site Construction Start Date (Second floor only/Abatement after hours only)	June 1st 2020
On Site Construction Start Date (Entire Site Available)	July 3rd 2020
Construction Substantial Performance Date	August 28th 2020
Construction Total Completion Date	September 4th 2020
Irrevocability Period	60 Days

Add: Part 1 – Invitation and Submission Instructions, 1.5 ITT Timetable

Issue date for ITT	March 11th 2020
Mandatory Site Meeting	N/A
Deadline for Questions	April 14th 2020, 2:00:00 PM local time
Deadline for Issuing Addenda	April 15th
Submission Deadline	April 22nd 2020, 2:00:00 PM local time
On Site Construction Start Date (First floor only/Abatement after hours only)	May 16th 2020
On Site Construction Start Date (Second floor only/Abatement after hours only)	June 1st 2020
On Site Construction Start Date (Entire Site Available)	July 3rd 2020
Construction Substantial Performance Date	August 28th 2020
Construction Total Completion Date	September 4th 2020
Irrevocability Period	60 Days

END OF ADDENDUM NO. 5