

PLP Classroom & Change Room Alterations at Dunbarton High School

Tender # T24-22

HAA PROJECT NO. 23130

HOSSACK ARCHITECTURE

ADDENDUM NO. 2

Issued by email May 7, 2024

The following additions, deletions, modifications and clarifications issued herein are hereby an integral part of the Tender and Contract Documents. Minor Typographic or spelling mistakes in the Contract Documents which do not significantly affect the meaning of the sentence or phrase in which they occur may not necessarily be corrected by Addenda.

GENERAL

1. Ensure that all parties submitting bids are aware of this **Addendum No. 2** and its contents.
2. **Contents** Addendum No. 1 - in its entirety consists of the following:
 - .1 HAA Addendum No. 1
 - Two (2) typed pages of instructions
3. **CHANGE CLOSING TIME & DATE** to:
BEFORE 11:00AM., LOCAL TIME – Tuesday, May 14, 2024.

CLARIFICATION

1. All Designated Substances noted in the Designated Substance Report and any additional Designated Substances found on site during demolition to be removed through the project's Cash Allowance.

QUESTIONS

Question 2.1

In Expanded Gym Storage 3318D it shows a new metal fence and gate but I cannot find any specs or drawings. Is this part of the contract?

A: Remove the metal fence and gate from contract work. This will be by other.

Question 2.2

In Sensory Room 4412 the terrazzo remains as is with no re-finishing, correct ?

A: Yes as per response to Question 1.7 in Addendum #1 the terrazzo in 4412 remains and no re-finishing is required.

AMENDMENTS TO SPECIFICATIONS – BINDER A

Item 1: DDSB Front End Document

1. Page 1 – DDSB Cover Page.
CHANGE CLOSING TIME & DATE to:
BEFORE 11:00AM., LOCAL TIME – Tuesday, May 14, 2024.
2. Page 7 – 1.2 Stipulated Bid Form.
CHANGE Cash Allowance description to read: "***We the undersigned agree that the price indicated above includes the Cash Allowance in the amount of \$90,000 (excluding HST).***"

PLP Classroom & Change Room Alterations at Dunbarton High School
Tender # T24-22
HAA PROJECT NO. 23130
HOSSACK ARCHITECTURE

ADDENDUM NO. 2

Issued by email May 7, 2024

Item 2: Section 01 11 00 Additional Instructions

- .1 1.29.1 REVISE TO READ – “*Include in the Contract Price, a stipulated sum Cash Allowance in the amount of ninety thousand dollars, (\$90,000.00).*”.

Item 3: Section 10 21 20 Change Room Partitions

- .1 2.2.1 REVISE TO READ – “Basis of Design: Aria Toilet Partitions as manufactured by and supplied by Scranton Products or *Duraline Compact Laminate Phenolic Partitions with Extended Privacy, full-height, sightline-free, gap-free interlocking doors and stiles design by Bobrick*”.
- .2 2.4.8 After Acceptable Materials REVISE TO READ – “as manufactured by Scranton Products, *Bobrick* or other companies providing full height partitions meeting or exceeding these exact specifications if reviewed and approved by the Consultant during the tender period.”

AMENDMENTS TO ARCHITECTURAL DRAWINGS

Item 4: Architectural Drawing A2.1 Demolition & Proposed Floor – Part 1 Change Rooms

1. REVISE NOTE in EXPANDED GYM STORAGE Room 3318D to read “*NEW METAL FENCE AND GATE BY OTHERS*”.

End of Addendum No. 2