
 

Addendum #1 
T24-02 - Washroom Renovations at Port Perry HS 

Closing Date: Tuesday, February 27, 2024 before 11:00 AM
 

 

Question 1: 

Please advise what is CT2 base? This is required around new furred column at 
corridor/lobby. Detail 5/A401 is not clear. Appears that base is similar to a 
Schluter Dilex cove trim but is not specified. Please confirm intent. 

Answer 1: 

CT2 base is based on Daltile Colour Story Storm Gray 0040 Bullnose 4x16 
S44D9, Detail 5/A401 is for inside the washroom spaces only where the CT2 
base is not utilized and is the bases of a Schlueter Dilex cove trim. 

Question 2: 

Flooring Clarification:  
 
According to the RFS, Rm #229 WR lobby is to have ceramic tile base, however 
material specs only list wall tile. please provide tile spec for base. 

Answer 2: 

CT2 base is based on Daltile Colour Story Storm Gray 0040 Bullnose 4x16 
S44D9, Detail 5/A401 is for inside the washroom spaces only where the CT2 
base is not utilized and is the bases of a Schlueter Dilex cove trim.  
 
Clarification: 
Clarify the HM doors  



Spec – 08 11 00.2.5 Fabrication of doors 
.1.1 Interior doors Honeycomb core 18ga – This is a D18 series HM door 
.1.2 Vertical stiffeners filled with fibreglass insulation between – This is a H16 
series steel stiffened door 
 
Pre-Bid Minutes 

1. The school will remain operational throughout construction.  
Facility operational hours and work restrictions are outlined below:  
 
Monday to Friday 8:00am to 2:00pm* 
Noise by-law as per the township (9:00pm - 9:00am, all day Sunday and 
holidays) 
 
* Note: The Board will accommodate weekend and overtime requests for 
work to the extents possible.  Contractors must provide a schedule of 
proposed over-night work 48 hours in advance for approval.   

 
All excessively noisy and/or dusty work must be completed after hours or on 
weekends at the discretion of the DDSB Project supervisor. School hours are 
as noted above. 

a. Excessive work is defined as work which will disrupt the continued 
facility operations (i.e. 

b. saw-cut concrete or masonry, quick cut saws, demolition of 
concrete or concrete masonry 

c. block walls etc). 
Work that is required in surrounding areas including ground floor change 
rooms or washrooms is to occur after hours to allow the use of the 
washrooms on the ground floor during construction. 
 
2. The contractors must isolate their construction area with hoarding from the 

surrounding occupied spaces and adjacent other construction zones. 
Hoarding is to consist of plywood or drywall hoarding to underside of deck.  
Hoarding to be controlled/lockable. Contractors are responsible for shifts 
and moves in hoarding to facilitate all trade sequencing. 
 

3. Bin location for construction work will be provided in addendum.  
 

4. Use of facility washrooms outside the construction zone are not permitted. 
Contractors are required to provide their own portable washrooms for their 
use. 
 



5. General demolition extents and elements are shown on the demolition 
plan. However, the scope of the demolition work is as required to 
complete the new project scope of work. The general contractor shall 
include coordination of the demolition works as part of the base bid scope 
of work to complete and execute the overall project intent. 
 

6. The bidders must include for project close out and occupancy information 
as provided in the specifications such as fire alarm verification, ESA, 
emergency lighting reports etc. Where indicated the documents shall be 
stamped by a professional engineer for compliance in the bid documents it 
must be followed and will not be amended. 
 

7. Consultants will complete periodic reviews of the work for general 
conformance with the design drawings and specifications. Construction 
meetings will take place on a bi-weekly basis for the duration of the 
project. 
 

8. A submissions schedule must be generated by the successful contractor 
immediately to filter out long lead items especially considering current 
supply chain issues.   
 

9. The Board has submitted the building permit for the project.   
 

10. Goods and materials may be received during daytime hours, but the bulk 
transfer of construction materials, waste, etc. that could disrupt operations 
must occur outside of operating hours.  
 

11. The contractor each day shall be responsible for cleanup before daily 
operations resume.  The Board reserves the right to back charge the 
contractor for additional cleaning to areas outside of delineated work 
zones. 
 

12. A designated substance survey has been distributed to all bidders for 
reference.  
 

13. The project cash allowances are outlined in the tender documents 
a) The Board reserves the right to use and reassign funds from other 

cash allowances to cover shortfalls in any particular area. 
 

14. It is the contractors responsibility to review shop drawing submission prior 
to distribution to the consultants.  Shop drawing applications that have not 



been generally reviewed and are missing the general contractors review 
stamp will be rejected.  
 

15. The general contractor will be required to complete an interference 
meeting with applicable sub-trades, consultants, and Durham District 
School Board project manager to pro-actively identify site issues, 
constraints, and possible constraints for the project.  
 

16. Contractors were made aware of areas that are tight working spaces and 
the importance of organized sub-trade coordination for the new scope of 
work, in-fills, mechanical / electrical.  It is the contractors responsibility to 
coordinate sub-trades mobilization and re-mobilization around the phasing 
plan.  The Board will not entertain additional costs for re-mobilization costs 
resulting from phasing of work.   
 

17. The new and patch/repaired terrazzo replacement in the main corridor 
space is required to be level to properly complete the work and transition 
between existing and new.  The general contractors must include the 
costs for breaking out the top of the existing slab to accommodate the new 
terrazzo.      
 

18. The Board confirmed that contractors shall include finishes on all surfaces 
to transition to new or existing construction.  All new and/or existing 
surfaces will receive a finish as specified or to match existing.   
 

19. The drawings outline fire separations between floors.  It is the contractors 
responsibility to ensure they and/or their sub-trades have included in the 
base bid scope of work fire stopping all penetrations through any rated 
assembly.  
 

20. It was recommended that all access doors and hatches be supplied by the 
mechanical sub-trade and installed by the gypsum board / stud sub-trade.  

 
Drawings updated 
Architectural: A201, A202, A701 
Electrical:  



1. Drawing No. E-1.1 (Reissued with Addendum) 
2. Drawing No. E-1.2 (Reissued with Addendum) 
3. Drawing No. E-1.3 (Reissued with Addendum) 
4. Drawing No. E-2.1 (Reissued with Addendum) 
5. Drawing No. E-2.2 (Reissued with Addendum) 
6. Drawing No. E-3.2 (Reissued with Addendum) 
7. Drawing No. E-5.2 (Reissued with Addendum) 
 
 
 
 

End of Addendum #1 
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