



**Addendum #1**  
**T21-56 - Library Alterations at Anderson C.V.I.**  
**Revised Closing Date: Tuesday, September 21, 2021 before 11:00 AM**

---

**Question 1:**

How will the school board determine the price for the mechanical upgrades noted in the cash allowance? Provide details.

**Answer 1:**

The Durham District School Board will complete a separate tender to determine the price for the mechanical upgrades indicated in section 1.2 Stipulated Bid Form under the cash allowance. The mechanical upgrade tender will be issued by the DDSB to the boards pre-approved mechanical sub-trades for pricing purposes only. The successful general contractor of T21-56 Library Alterations at Anderson CVI will be provided the price and on take full responsibility of the mechanical work and mechanical sub-contractor. This includes a direct purchase order from the general contractor to the mechanical sub-trade, site supervision, project scheduling, performance and quality. The cash allowance shall be increased by \$10,000 to allow for roof cutting, roof patching and to power the rooftop unit. See revised Stipulated Bid Form attached.

End of Addendum #1  
Attachments: Revised Stipulated Bid Form